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South Sarpy School District #46
Bid Summary

Springfield Elementary HVAC Project 4-20-2012

Bids:
Company Bid Amount Notes
Hays Mechanical $64,060.00 Manufacturer: Trane




Invitation to Bid
Springfield Elementary School

HVAC Equipment Replacement Project

South Sarpy School District #46
14801 South 108" Street
Springfield, NE 68059

April 1, 2012
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Section 1 - Invitation to Bid

Invitation: South Sarpy School District #46 invites bids for the following project:

Project Name: Springfield Elementary School
HVAC Equipment Replacement

Project Address: 765 Main Street
Springfield, NE 68059

Project Manager:  Greg Gentile, Director of Building and Grounds

The Notice to Bidders along with the following instructions and specifications
constitute the formal instructions to bidders.

Sealed Bid Proposals will be received and publicly opened and read aloud as
follows:

Closing Time and Date for Receipt of Bids: 3:00 p.m., April 20, 2012

Place for Delivery: South Sarpy School District #46
Attn: Springfield Elementary Roof Bid
14801 S. 108" Street
Springfield, NE 68059

Opening Place: Same as Delivery Address
Opening Time and Date: 3:00 p.m. April 20, 2012
Note: No facsimile bids will be accepted.

Bid Security payable to owner in the amount of 5% of the amount of the Base Bid
is required with bid documents.

Bid Security shall be one of: cashiers check, certified check, or Bid Bond issued
by a Surety licensed to conduct business in the State of Nebraska.

Bid documents may be examined and/or obtained at the South Sarpy School
District #46 Central Office at 14801 South 108™ Street, Springfield, NE.

Owner reserves the right to waive any informality or irregularity, in any Bid, which
does not materially affect the integrity or effectiveness of the competitive

bidding process. Owner further reserves the right to reject any or all bids and to
re-advertise for bids.
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Section 2 — General Instructions to Bidders

The Bidder by making a Bid, represents that:
The Bidder has read and understands Bidding Documents.

The Bidder has visited the site, and has become familiar with local
conditions under which the work is to be performed and with Federal,
State and Local laws, ordinances, rules and regulations affecting
performance of the work, and correlated personal observations with
requirements of proposed contract documents.

The bid is based upon materials, products, systems and equipment
required by Bidding Documents without exception.

Work may begin after May 25, 2012. Notice of the project start date shall be
communicated to Owner five calendar days in advance.

All specified work shall be completed by August 3, 2012.

Bid Security furnished by all other Bidders will be returned as soon as
practical.

Bid Security of selected Bidder shall be retained until owner received executed
Owner Contractor Agreement, Owner's Protective Bond and Certificates of
Insurance.

If any Bidder refuses to enter into a Contract or fails to furnish required Bonds
and Certificates of Insurance within 10 days following notice of contract award,
Bid Security shall be forfeited to Owner as Liquidated damages but not as
penalty.

Contractor shall procure and maintain during life of this contract, bodily injury and
property damage liability insurance under a comprehensive general form and a
comprehensive automobile injury and property damage liability contract.
Amounts of such bodily injury and property damage liability shall not be less than
(A) bodily injury liability in a minimum amount of $500,000 for injuries to any one
(1) person and in a minimum amount of $1,000,000 on account of any one (1)
accident; (B) property damage insurance in a minimum amount of $1,000,000 for
damage on account of all accidents other than automobile property damage
accidents; and (C) property damage insurance in a minimum amount of $100,000
on account of any automobile accident. Contractor's comprehensive liability
insurance coverage is to include completed operation insurance for a period of
one (1) year after completion of this contract.
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Contractor shall maintain during life of this contract statutory workmen's
compensation and employer's liability insurance for all his employees engaged in
work on project.

Contractor shall furnish Owner a properly signed and notarized statement on his
letterhead stating that he has complied with all provisions of this specification
relating to insurance coverage and that none of the insurance coverage specified
will be canceled or materially altered except after (30) days written notice has
been received by Owner. The only exception permitted is that a notarized
certificate indicating compliance with completed insurance will not be required
until lien waivers and other final papers are submitted.

Contractor, by executing statement of insurance compliance acknowledges to the
Owner that he has totally complied with coverage requirements of contract
documents.

The Contractor shall not commence work under the contract until he has
obtained all insurance required under these specifications and all insurance has
been received by Owner.

The selected Bidder will be required to furnish an Owner's Protective Bond in the
amount equal to 100% of the Contract Sum to cover contractual performance
and as security for the payment of all obligations of the Contractor to all laborers
and mechanics for labor and for all materials and equipment used in the
completion of the project.

The required bond shall be delivered to the Owner not less than 10 days
following notice of contract award. If the work is to be commenced prior thereto
in response to a notice to proceed, the selected Bidder shall, prior to
commencement of the work, submit evidence satisfactory to the Owner that such
bond will be furnished and delivered in accordance with this paragraph.

The bond shall be written on a Protective Bond Standard Form, by a Surety
licensed to conduct business in the State of Nebraska.

The bond shall be dated on or after the date of the Contract.

Each bidder shall examine and study Bidding Documents carefully and compare
with each other, examine site and local conditions and shall make written request
to the owner for interpretation or correction of any ambiguity, error or
inconsistency discovered. Request must be received by owner at least five
working days before the Bid date.

Any instruction, change interpretation or correction shall be set forth by Addenda.
No Bidder shall rely upon response made in any other manner.
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Addenda are written on graphic instruments issued by owner prior to the Bid date
which modify or interpret Bidding Documents by additions, deletions,
clarifications, or corrections. Addenda shall be binding and shall become part of
the Contract Documents.

Bidder is responsible to verify with owner that Bidder has received all addenda.
Failure to receive such addenda shall not relieve Bidder from any obligation
under the Bid as submitted.

Where Bidding Documents refer to any items, materials, products and equipment
by means of one or more manufacturer's trade name, catalog reference, or
similar means of identification or manufacturer, such reference establishes
standard of required quality, appearance, dimension or function.

Requests for proposed substitution shall be made in writing to the owner.

The bidding Contractors shall be solely responsible for the accuracy of all
measurements and for estimating the material quantities required to satisfy these
specifications.

Contractor shall furnish and pay for all government permits as may be required
for the prosecution of the work.

Upon notification by Owner, apparent low responsible Bidder shall submit within
5 days the following:

Designation of the work to be performed by Bidder with his own forces.

A list of names of subcontractors, other persons or organizations
(including those who are to furnish materials, or equipment fabricated to a
special design) proposed for such portions of the Work designated in
Bidding Documents or names of subcontractors proposed for principal
portions of the Work. Prior to final determination of low responsible
Bidder, Owner will notify apparent low Bidder in writing if Owner has
reasonable and substantial objection to and refuses to accept any person
or firm on the list. If Owner has objection, Bidder may either withdraw Bid
or submit a substitute person or firm with an adjustment in cost to cover
any difference. Owner shall accept adjusted Bid price or disqualify Bidder.
In either condition, Bid Security shall not be forfeited.

Subcontractors and other persons and organizations proposed by Bidder
and accepted by Owner must be used for the work for which they were
proposed and accepted, and shall not be changed except with written
approval of Owner.
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When the job is in progress, the Owner agrees to pay upon request of the
Contractor, ninety percent (90%) of the total contract price equivalent to the
percentage of work completed at that time. Pay submittals will be sent to Dr.
Chuck Chevalier, Superintendent, before the end of the month and may be
requested on a monthly basis.

Such payment shall be viewed by both parties as progress payments and shall
not in any way relieve the Contractor of performance obligations under this
contract, nor shall such payments be viewed as approval or acceptance of work
performed under this contract.

Final payment shall be withheld until provisions of the specifications are met,
including all necessary clean up, and the Owner receives written verification of
completion.

Bidder will include a sample of the manufacturer's standard Warranty agreement.

Warranties and guarantees must be provided to Owner before application for
final payment.

Section 3 — General Conditions

The Owner has certain rules and the Contractor and his personnel shall contact
the Owner's representative for specific information regarding the rules governing
all operations of this project.

Because other activities of the Owner will be proceeding at the same time as the
work covered by this specification, the Contractor shall cooperate with the
Owner's representative to insure that all contract work progresses in a manner
which does not conflict with other activities.

All workmen shall be thoroughly experienced in the particular class of work in
which they are employed. All materials shall be securely fastened in place in a
neat and workmanlike manner.

Contractor shall be responsible for maintaining all work areas in a neat, orderly,
and safe manner on a daily basis. Immediately upon completion, all clean up
shall be performed to the satisfaction of the Owner's representative.

Interior of building below specified area and grounds shall be inspected prior to
construction and returned to original condition upon completion to the satisfaction
of the Owners' representative.
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The Contractor shall comply with all applicable provisions of the Occupational
Safety and Health Act throughout the duration of the specified work.

As adopted by Nebraska State Legislature and school district policy, all Owner's
property, buildings, structures and roof areas are "No Smoking Areas." Use of
any tobacco products is prohibited on the school campus.

The Contractor is not responsible for asbestos or other hazardous material
removal. The Contractor shall suspend work and inform the Owner if they
encounter suspicious material during the pre-bid inspection, or during the project
construction. All asbestos containing materials will be handled and disposed of
by trained and certified workers, complying with all applicable state and federal
rules and regulations.

Contractor shall be responsible for the fit behavior, speech, conduct, appearance
and apparel of Contractor's employees while on Owner's property and in Owner's
facilities. Persons at fault may be removed from Owner's property and this
Project for a period of not less than 6 and up to 12 months time. The building is
used for summer school, so students will be present.

The Owner will designate individual/s to serve as Owner's Project Coordinator/s
for purpose of this Contract.

Contractor shall cooperate with, continually advise, coordinate and communicate
with Owner's Project Coordinator regarding progress of the work, scheduling,
prior notices of special arrangements necessary to move materials and
equipment over Owners site, to cause mechanical and electrical outages and to
perform any other operations which will affect normal use of any of Owner's
facilities.

Owner's Project Coordinator will cooperate with Contractor and convey
Contractor's reports, notices and other information to those having responsibility
for this Contract.

To help clarify construction contract administration procedures, the Owner will
conduct a preconstruction conference prior to the start of the work. The
Contractor will assure attendance by the personnel designated by the Owner.

Minimum agenda that will be discussed:
e Organization arrangements of Contractor's forces and personnel, and
those of subcontractors, materials suppliers, and the Owner.
e Channels and procedures for communication.
e Construction schedule, including sequence of critical work.
e Contractor Documents, including distribution of additional copies of
Drawings and specifications.
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e Processing Shop Drawings and other data submitted to the Owner for
review.

e Processing of field decisions and Change Orders.

e Rules and regulations governing performance of the Work.

o Procedures for safety and first aid, security, quality control, housekeeping,
and related matters.

o Breakdown of costs for payment purposes.

Conform to all current codes and industry standards applicable to the work being
performed.

The Contractor agrees that in performance of this contract that the Contractor
shall not engage in the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance in conducting any activity covered
in this contract. The Owner reserves the right to request a copy of the
Contractor's Drug Free Workplace Policy. The Contractor further agrees to insert
a provision similar to this statement in all subcontracts for services required
under this agreement.

Owner shall furnish contractor with a Purchasing Agent Appointment and Exempt
Sale Certificate Form for items incorporated into the Work considered by State of
Nebraska to be exempt from Sales Tax. Contractor is responsible to monitor
valid dates and notify Owner if an extension is necessary.

This Appointment and Exempt Sale Certificate does not apply to: purchase of
materials to be used but not incorporated into the Contract work, including but
not limited to form lumber, scaffolding, etc., and purchase or rental of machinery,
equipment or tools owned or leased by Contractor and used in performing the
work.

Section 4 — Scope of Work

In general, the Contract will remove the existing HVAC system on the west side
of the school buidling including piping and coils and replace with a new system.

The Contractor will disconnect and remove existing unit, refrigerant piping,
electrical, condenser, air handling unit coils, conduit, and dispose of properly.

The Contractor will install new 40 ton condensing unit (4 x 10 ton unit) with new
evaporator coils on the ground at the current unit’s location.

The Contractor will install new refrigeration lines from condensing unit to air
handlers, and new Ahu coils.

The Contractor will install all necessary equipment, valves, drier shells and driers
for refrigerant change.
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The Contractor will install all electrical systems as required.

The contractor will re-connect systems and start up system, and adjust as
needed.

The Contractor will clean up work site and return work site to original condition.

Jobsite debris disposal shall be in an approved facility in accordance with all
local, state and federal regulations.

The scope of work indicates a complete turnkey installation. Any exclusion
should be noted in the bid.

Section 5 — Specifications

Contractor may specify HVAC system; however, bid should include complete
specifications of HVAC unit.

Section 6 — Other Requirements

Contractor will provide necessary precautions to minimize odors entering the
facility.

Contractor is to provide his own toilet facilities on the job site. Building access
will be limited.

Contractor will supply his own access to the roof from the outside of the building
in an area to be designated by the Owner. Access to the building will be
removed each evening or at the end of each work day to prevent unauthorized
personnel from gaining access to the roof.

Contractor will keep all work and storage areas clean and neat on a daily basis.
All work areas must be contained by use of snow fencing or other suitable
restraints to prevent access from unauthorized personnel.

The Contractor may use the owner’s electrical power and water at no charge.



Submittal Information

To determine the qualifications of bidders, the Owner must review information about the
bidder. The following list is to serve as a guide for the required submittal information
outlined in this specification. More information may be included if necessary. Please
carefully review these items and submit them to Dr. Charles Chevalier at South Sarpy
School District #46, 14801 South 108™ Street, Springfield, NE 68059. This information
should be submitted with the bidding form or before. Please include these items:

1. Statement of Qualifications for Bidders (Include name of bidder, years in
business, years at current business location, any Chapter 7 filed for Bidder or
any current Officer or Partner of the Bidder in the last ten (10) years, three
references, attest qualification by company owner/partner)

2. Statement of compliance with manufacturer’s installation requirements (Include
attest that materials comply, and sample of warranty)

10



BID FORM
SPRINGFIELD ELEMENTARY SCHOOL
HVAC EQUIPMENT REPLACEMENT PROJECT

This bid is offered by , hereinafter
referred to as the Bidder.

a corporation organized and existing under the laws of the State of

a partnership doing business as

an individual doing business as

Base Bid:
Amount: $
e The base bid represents all equipment, materials, labor, and fees to complete the
scope of work and specifications outlined in the “Invitation to Bid” for the HVAC
Equipment Replacement Project.

In response to the bidding requirements for the project identified above by name, the
Bidder hereby makes the following representations:

1. Bidder has received the specifications for the Springfield Elementary School
HVAC Equipment Replacement Project provided by Owner.

2. Bidder has examined the Bidding Documents, visited the site, and otherwise
familiarized itself with the local conditions affecting the construction of the project.

3. Bidder agrees to furnish all labor, materials, tools, equipment, services,
transportation, and supervision required to complete the project as specified in
the Bidding Documents within the time set forth.

Bid Security:

In submitting this Bid, Bidder agrees to the following:

e To hold this Bid open for forty-five days (45) days following the bid date.

e To enter into and execute a contract for the specified work based upon this Bid, if
accepted by Owner.

e To perform all work required by the Contract Documents.

e To substantially complete the work not later than August 3, 2012, or forfeit
liquidation fee in the amount of $500.00 per calendar day.

e That this Bid has been arrived at without collusion with other Bidders and without
any effort or activity which might prevent the owner from receiving the lowest
possible competitive Bid.

11



o To comply with Nebraska Fair Employment Practice Act, understanding that a
breach of this provision will be regarded as a material breach of contract.

Signature

Printed Name

Title

Dated this day of 2012

Address

Telephone Number

Fax Number




Invitation to Bid
South Sarpy School District #46

Technology Infrastructure Project

South Sarpy School District #46
14801 South 108" Street
Springfield, NE 68059

April 3, 2012
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Section 1 - Invitation to Bid

Invitation: South Sarpy School District #46 invites bids for the following project:

Project Name: South Sarpy School District #46 Technology
Infrastructure Project

Project Address: 14801 S. 108" St., Springfield, NE 68046
Project Manager:  Frank Staskiewicz, Director of Technology

The Notice to Bidders along with the following instructions and specifications
constitute the formal instructions to bidders.

Sealed Bid Proposals will be received and opened publicly at:

Closing Time and Date for Receipt of Bids: 3:15 PM, April 20, 2012

Place for Delivery: South Sarpy School District #46
Attn: Technology Infrastructure Project
14801 S. 108" Street
Springfield, NE 68059

Opening Place: Same as Delivery Address

Opening Time and Date: 3:15 PM April 20, 2012

Note: No facsimile bids will be accepted.

Bid Security payable to owner in the amount of 5% of the amount of the Base Bid
is required with bid documents.

Bid Security shall be one of: cashiers’ check, certified check, or Bid Bond issued
by a Surety licensed to conduct business in the State of Nebraska.

Bid documents may be examined and/or obtained at the South Sarpy School
District #46 Central Office at 14801 South 108™ Street, Springfield, NE.

Owner reserves the right to waive any informality or irregularity, in any Bid, which
does not materially affect the integrity or effectiveness of the competitive

bidding process. Owner further reserves the right to reject any or all bids and to
re-advertise for bids.
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Section 2 — General Instructions to Bidders

The Bidder by making a Bid, represents that:
The Bidder has read and understands Bidding Documents.

The Bidder has visited the site, and has become familiar with local
conditions under which the work is to be performed and with Federal,
State and Local laws, ordinances, rules and regulations affecting
performance of the work, and correlated personal observations with
requirements of proposed contract documents.

The bid is based upon materials, products, systems and equipment
required by Bidding Documents without exception.

Work may begin after a contract has been signed and executed by both parties.
Notice of the project start date shall be communicated to Owner five calendar
days in advance.

All specified work shall be completed by July 20, 2012.

Owner reserves the right to retain Bid Security of three lowest Bidders until 45
days after receipt of Bid or until selected Bidder enters into Contract, whichever
is shorter. Bid Security furnished by all other Bidders will be returned as soon as
practical.

Bid Security of selected Bidder shall be retained until owner received executed
Owner Contractor Agreement, Owner's Protective Bond and Certificates of
Insurance.

If any Bidder refuses to enter into a Contract or fails to furnish required Bonds
and Certificates of Insurance within 10 days following notice of contract award,
Bid Security shall be forfeited to Owner as Liquidated damages but not as
penalty.

Contractor shall procure and maintain during life of this contract, bodily injury and
property damage liability insurance under a comprehensive general form and a
comprehensive automobile injury and property damage liability contract.
Amounts of such bodily injury and property damage liability shall not be less than
(A) bodily injury liability in a minimum amount of $500,000 for injuries to any one
(1) person and in a minimum amount of $1,000,000 on account of any one (1)
accident; (B) property damage insurance in a minimum amount of $1,000,000 for
damage on account of all accidents other than automobile property damage
accidents; and (C) property damage insurance in a minimum amount of $100,000
on account of any automobile accident. Contractor's comprehensive liability
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insurance coverage is to include completed operation insurance for a period of
one (1) year after completion of this contract.

Contractor shall maintain during life of this contract statutory workmen's
compensation and employer's liability insurance for all his employees engaged in
work on project.

Contractor shall furnish Owner a properly signed and notarized statement on his
letterhead stating that he has complied with all provisions of this specification
relating to insurance coverage and that none of the insurance coverage specified
will be canceled or materially altered except after (30) days written notice has
been received by Owner. The only exception permitted is that a notarized
certificate indicating compliance with completed insurance will not be required
until lien waivers and other final papers are submitted.

Contractor, by executing statement of insurance compliance acknowledges to the
Owner that he has totally complied with coverage requirements of contract
documents.

The Contractor shall not commence work under the contract until he has
obtained all insurance required under these specifications and all insurance has
been received by Owner.

The selected Bidder will be required to furnish an Owner's Protective Bond in the
amount equal to 100% of the Contract Sum to cover contractual performance
and as security for the payment of all obligations of the Contractor to all laborers
and mechanics for labor and for all materials and equipment used in the
completion of the project.

The required bond shall be delivered to the Owner not less than 10 days
following notice of contract award. If the work is to be commenced prior thereto
in response to a notice to proceed, the selected Bidder shall, prior to
commencement of the work, submit evidence satisfactory to the Owner that such
bond will be furnished and delivered in accordance with this paragraph.

The bond shall be written on a Protective Bond Standard Form, by a Surety
licensed to conduct business in the State of Nebraska.

The bond shall be dated on or after the date of the Contract.

Each bidder shall examine and study Bidding Documents carefully and compare
with each other, examine site and local conditions and shall make written request
to the owner for interpretation or correction of any ambiguity, error or
inconsistency discovered.
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Any instruction, change interpretation or correction shall be set forth by Addenda.
No Bidder shall rely upon response made in any other manner.

Addenda are written on graphic instruments issued by owner prior to the Bid date
which modify or interpret Bidding Documents by additions, deletions,
clarifications, or corrections. Addenda shall be binding and shall become part of
the Contract Documents.

Bidder is responsible to verify with owner that Bidder has received all addenda.
Failure to receive such addenda shall not relieve Bidder from any obligation
under the Bid as submitted.

Where Bidding Documents refer to any items, materials, products and equipment
by means of one or more manufacturer's trade name, catalog reference, or
similar means of identification or manufacturer, such reference establishes
standard of required quality, appearance, dimension or function.

Requests for proposed substitution shall be made in writing to the owner.

The bidding Contractors shall be solely responsible for the accuracy of all
measurements and for estimating the material quantities required to satisfy these
specifications.

Contractor shall furnish and pay for all government permits as may be required
for the prosecution of the work.

Upon notification by Owner, apparent responsible Bidder shall submit within
5 days the following:

Statement of cost for each major item of work included in Bid.
Designation of the work to be performed by Bidder with his own forces.

A list of names of subcontractors, other persons or organizations
(including those who are to furnish materials, or equipment fabricated to a
special design) proposed for such portions of the Work designated in
Bidding Documents or names of subcontractors proposed for principal
portions of the Work. Prior to final determination of low responsible
Bidder, Owner will notify apparent low Bidder in writing if Owner has
reasonable and substantial objection to and refuses to accept any person
or firm on the list. If Owner has objection, Bidder may either withdraw Bid
or submit a substitute person or firm with an adjustment in cost to cover
any difference. Owner shall accept adjusted Bid price or disqualify Bidder.
In either condition, Bid Security shall not be forfeited.
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Subcontractors and other persons and organizations proposed by Bidder
and accepted by Owner must be used for the work for which they were
proposed and accepted, and shall not be changed except with written
approval of Owner.

When the job is in progress, the Owner agrees to pay upon request of the
Contractor, ninety percent (90%) of the total contract price equivalent to the
percentage of work completed at that time. Pay submittals will be sent to Dr.
Chuck Chevalier, Superintendent, before the end of the month and may be
requested on a monthly basis.

Such payment shall be viewed by both parties as progress payments and shall
not in any way relieve the Contractor of performance obligations under this
contract, nor shall such payments be viewed as approval or acceptance of work
performed under this contract.

Final payment shall be withheld until provisions of the specifications are met,
including all necessary clean up, and the Owner receives written verification of
completion.

Bidder will include a sample of the manufacturer's standard warranty
agreements.

Owner shall be provided manufacturer’s warranties on all products.

Additional Warranty — In addition to this warranty, the Contractor shall also
provide a one year guarantee on all products and installation, including items
not covered by manufacturer's warranty.

Warranties and guarantees must be provided to Owner before application for
final payment.

Section 3 — General Conditions

The Owner has certain rules and the Contractor and his personnel shall contact
the Owner's representative for specific information regarding the rules governing
all operations of this project.

Because other activities of the Owner will be proceeding at the same time as the
work covered by this specification, the Contractor shall cooperate with the
Owner's representative to insure that all contract work progresses in a manner
which does not conflict with other activities.

All workmen shall be thoroughly experienced in the particular class of work in
which they are employed. All materials shall be securely fastened in place in a
neat and workmanlike manner.
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Contractor shall be responsible for maintaining all work areas in a neat, orderly,
and safe manner on a daily basis. Immediately upon completion, all clean up
shall be performed to the satisfaction of the Owner's representative.

Interior of building below specified area and grounds shall be inspected prior to
construction and returned to original condition upon completion to the satisfaction
of the Owners' representative.

The Contractor shall comply with all applicable provisions of the Occupational
Safety and Health Act throughout the duration of the specified work.

As adopted by Nebraska State Legislature and school district policy, all Owner's
property, buildings, structures and roof areas are "No Smoking Areas." Use of
any tobacco products is prohibited on the school campus.

The Contractor is not responsible for asbestos or other hazardous material
removal. The Contractor shall suspend work and inform the Owner if they
encounter suspicious material during the pre-bid inspection, or during the project
construction. All asbestos containing materials will be handled and disposed of
by trained and certified workers, complying with all applicable state and federal
rules and regulations.

Contractor shall be responsible for the fit behavior, speech, conduct, appearance
and apparel of Contractor's employees while on Owner's property and in Owner's
facilities. Persons at fault may be removed from Owner's property and this
Project for a period of not less than 6 and up to 12 months time. The building is
used for summer school, so students will be present in some areas.

The Owner will designate individual/s to serve as Owner's Project Coordinator/s
for purpose of this Contract.

Contractor shall cooperate with, continually advise, coordinate and communicate
with Owner's Project Coordinator regarding progress of the work, scheduling,
prior notices of special arrangements necessary to move materials and
equipment over Owners site, to cause mechanical and electrical outages and to
perform any other operations which will affect normal use of any of Owner's
facilities.

Owner's Project Coordinator will cooperate with Contractor and convey
Contractor's reports, notices and other information to those having responsibility
for this Contract.

To help clarify construction contract administration procedures, the Owner will
conduct a preconstruction conference prior to the start of the work. The
Contractor will assure attendance by the personnel designated by the Owner.
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Minimum agenda that will be discussed:

« Organization arrangements of Contractor's forces and personnel, and
those of subcontractors, materials suppliers, and the Owner.

e Channels and procedures for communication.

e Project schedule, including sequence of critical work.

« Contractor Documents, including distribution of additional copies of
Drawings and specifications.

e Processing Shop Drawings and other data submitted to the Owner for
review.

e Processing of field decisions and Change Orders.

e Rules and regulations governing performance of the Work.

o Procedures for safety and first aid, security, quality control, housekeeping,
and related matters.

o Breakdown of costs for payment purposes.

Conform to all current codes and industry standards applicable to the work being
performed.

The Contractor agrees that in performance of this contract that the Contractor
shall not engage in the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance in conducting any activity covered
in this contract. The Owner reserves the right to request a copy of the
Contractor's Drug Free Workplace Policy. The Contractor further agrees to insert
a provision similar to this statement in all subcontracts for services required
under this agreement.

Owner shall furnish contractor with a Purchasing Agent Appointment and Exempt
Sale Certificate Form for items incorporated into the Work considered by State of
Nebraska to be exempt from Sales Tax. Contractor is responsible to monitor
valid dates and notify Owner if an extension is necessary.

This Appointment and Exempt Sale Certificate does not apply to: Purchase of
materials to be used but not incorporated into the Contract work, including but
not limited to scaffolding, etc., and purchase or rental of machinery,
equipment or tools owned or leased by Contractor and used in performing the
work.

Section 4 — Scope of Work

Upgrade/ replace wireless backhaul link from Platteview High School at 108" and
Platteview Road in Springfield, NE to Educational Service Unit #3 (ESU #3) at
110" and Harrison St. in Omaha, NE.

Replace the core technology in all five buildings including all switches and
routers and all supporting equipment as necessary to improve the organization



4.3

4.4

5.1

5.2

and management of each network rack. The new equipment must support
power-over-Ethernet connections to all new wireless access points.

Replace all wireless access points in all five buildings with an Aruba controller-
based solution. Wireless coverage must provide connectivity for over 500
devices at the high school, 300 devices at the junior high school, and 350
devices at each elementary school. The district will have 1 to 1 technology
programs at each of our schools and consistent, fast wireless access is
paramount.

Install/ replace Ethernet cabling as required to support the entire project.
Section 5 — Specifications

The wireless backhaul link currently provides 45 megabyte full duplex
connectivity from Platteview High School at 108™ and Platteview Rd. in
Springfield, NE to ESU #3 at 110™ and Harrison St., Omaha, NE, via a radio on
the water tower in the Westmont subdivision located on the southeast corner of
Highway 50 and Highway 370.

The new link must provide greater bandwidth to meet the increased demand of

our schools and administrative office and to take advantage of the large internet
connection provided by ESU #3. The connection is currently set at 600 MB and
will increase to 800 MG next year.

The core technology in our buildings must be able to support private and public
segments of our network on a single SSID (e.g. SS46-Private and SS46-Public),
and provide connections as follows:

Platteview High School:
e Wired connections: one per classroom, two business labs, one CAD lab,
office, printers, etc. Approximately 100 wired connections.

e Wireless connections: each teacher will have a wireless MacBook Air
laptop and a wireless iPad. Each student will have a wireless iPad. Five
wireless laptop carts will remain in use for standardized testing into the
future. Two wireless desktop labs will remain in use. Approximately 600
wireless connections.

e External building: reliable wireless connectivity is required in the stadium
press box adjacent to the east side of the main building.

Platteview Central Junior High:



5.3

Wired connections: one per classroom, office, and printers. Our main
technology center is located in this building. Approximately 30 wired
connections.

Wireless connections: Each teacher will have a wireless MacBook Air
laptop and a wireless iPad. Three wireless laptop carts will remain in use
for standardized testing into the future. One iPad cart in the preschool will
remain in use. Approximately 300 wireless connections.

Springfield Elementary:

Wired connections: one per classroom, office, printers, and a file server.
Approximately 30 wired connections.

Wireless connections: each teacher will have a wireless MacBook Air
laptop and a wireless iPad. A wireless desktop lab and two wireless
laptop carts will remain in use. Seven wireless iPad carts will be deployed
with 24 iPads in each cart. Approximately 300 wireless connections.

External buildings: reliable wireless connectivity required for two portable
buildings adjacent to the south side of the building.

Westmont Elementary:

Wired Connections: one per classroom, office, printers, and a file server.
Approximately 30 wired connections.

Wireless connections: each teacher will have a wireless MacBook Air
laptop and a wireless iPad. Three wireless laptop carts will remain in use.
Seven wireless iPad carts will be deployed next school year.
Approximately 300 wireless connections.

External buildings: reliable wireless connectivity is required for one
portable building adjacent to the north side of the building.

Central Office:

Wired connections: one per office, board/conference room, and printers.
Approximately 30 wireless connections.

Wireless connectivity in all buildings must support the Apple Computer devices
we deploy, along with any Windows devices we continue to use. All areas of
each building must be covered with spillage outside the building to support use of
devices within in close proximity to each building.

We require an Aruba-based solution that provides simplified management of the
wireless networks in each building from a single console application.

10



5.4  Existing Ethernet cabling should be used except when doing so would prevent
maximum throughput on the network. The existing cabling is CAT5/5e and
should be tested.

5.5  Warranty: a minimum of one year warranty is requested for products and
contractor work for installation.

Section 6 — Other Requirements

6.1 A repair and maintenance plan should be included in the project proposal.

Submittal Information

To determine the qualifications of bidders, the Owner must review information about the
bidder. The following list is to serve as a guide for the required submittal information
outlined in this specification. More information may be included if necessary. Please
carefully review these items and submit them to Dr. Charles Chevalier at South Sarpy
School District #46, 14801 South 108" Street, Springfield, NE 68059. This information
should be submitted with the bidding form or before. Please include these items:

1. Statement of Qualifications for Bidders (Include name of bidder, years in
business, years at current business location, any Chapter 7 filed for Bidder or
any current Officer or Partner of the Bidder in the last ten (10) years, three
references, attest qualification by company owner/partner)

2. Statement of compliance with manufacturer’s installation requirements (Include
attest that materials comply, and sample of warranty)

11



BID FORM
SOUTH SARPY SCHOOL DISTRICT #46
TECHNOLOGY INFRASTRUCTURE PROJECT

This bid is offered by , hereinafter
referred to as the Bidder.

a corporation organized and existing under the laws of the State of

a partnership doing business as

an individual doing business as

Base Bid:
Amount: $
e The base bid represents all equipment, materials, labor, and fees to complete the
scope of work and specifications outlined in the “Invitation to Bid” for the
Technology Infrastructure Project.

In response to the bidding requirements for the project identified above by name, the
Bidder hereby makes the following representations:

1. Bidder has received the information and specifications for the technology
infrastructure project.

2. Bidder has examined the Bidding Documents, visited the site, and otherwise
familiarized itself with the local conditions affecting the construction of the project.

3. Bidder agrees to furnish all labor, materials, tools, equipment, services,
transportation, and supervision required to complete the re-roofing as specified in
the Bidding Documents within the time set forth.

Bid Security:

In submitting this Bid, Bidder agrees to the following:

e To hold this Bid open for forty-five days (45) days following the bid date.

e To enter into and execute a contract for the specified work based upon this Bid, if
accepted by Owner.

e To perform all work required by the Contract Documents.

e To substantially complete the work not later than July 20, 2012, or forfeit
liquidation fee in the amount of $500.00 per calendar day and $1,000.00 a day
after August 1, 2012.

12



e That this Bid has been arrived at without collusion with other Bidders and without
any effort or activity which might prevent the owner from receiving the lowest
possible competitive Bid.

e To comply with Nebraska Fair Employment Practice Act, understanding that a
breach of this provision will be regarded as a material breach of contract.

Signature

Printed Name

Title

Dated this day of 2012

Address

Telephone Number

Fax Number

13



South Sarpy School District #46
Bid Summary

Technology Infrastructure Project 4-20-2012

Bids:

Company Bid Amount Notes
Computer Cable Connection|  $118,000.00 See Notes
Communication Services $142,657.85 See Notes

Prime Communications $153,315.52 See Notes



NEBRASKA DEPARTMENT OF EDUCATION
SCHOOL FINANCE & ORGANIZATION SERVICES
2012/13 STATE AID CERTIFICATION

SOUTH SARPY DIST 46 { 77-0046-000 )

FORMULA RESOURCES CALCULATION
See Leamning Community Calculation

STATE AID CALCULATION

See Learning Community Calculation

Some numbers may be rounded for presentation. For further information, see the "Tax Equity and Educational Opportunities Support

Act, Apri! 2012" document available on the FOS/State Aid website at htip:/www education.ne.gov/F OS/SchoolFinance/StateAid/ For

questions, contack (402) 471-3323 or (402) 471-4320.
4/10/2012



NEBRASKA DEPARTMENT OF EDUCATION
SCHOOL FINANCE & ORGANIZATION SERVICES
201213 STATE AID CERTIFICATION

SOUTH SARPY DIST 46 ( 77-0046-000 )

FORMULA STUDENTS CALCULATION

( Fall Membership X ADM/FM Ratio ) + Contracted Out = Formula Students
( 979 X 0.9907228455 ) + 2 = 971.92
KDG Adjustment ( 0 students X 5) = 0.00
Earty Childhood (002) (14 students X 455 howrs / 1,032 hours x .B) = 3.70
Early Childhood (004) ( 15 students  x 455 howrs / 1,032 hours x .6) = 3.97
Tolal Formula Students 979.59

FORMULA NEEDS CALCULATION

Basic Funding 7,779,431.50
Poverty Allowance 33,741.00
Limited English Proficiency Aliowance 0.00
Elementary Class Size Aliowance 452.913.45
Focus School & Program Allowance 6.00
Summer School Allowance 0.00
Special Receipts Allowance 789,274.00
Transportation Allowance 378,011.40
Elementary Site Allowance 0.00
Distance Education & Telecommunications Allowance 22,659.30
Instructional Time Allowance 0.00
Teacher Education Allowance 186,231.94
Averaging Adjustment 0.00
New School Adjustment 0.00
Student Growth Adjustment 0.60
Poverty Allowance Correction 0.00
Limited English Proficiency Allowance:Gg 0.00
Local Choice Adjustment 0.00
Student Growth Adjustment Gas 0.00
Non Qualified Poverty Ad 0.00
Non Qualified LLEP A 0.00
Total Calculated Fofmy 9.642,262.60
Formula Needs Stabilizat 2,064,571.25
Total Formula Needs 11,706,833.85

Some numbers may be rounded for presentation. For further information, see the "Tax Equity and Educationa! Opportunities Support
Act, April 2012" document available on the FOS/State Aid website at http:/iwww.education.ne.gow/FOS/SchootFinance/StateAid/ For
questions, contact (402) 471-3323 or (402) 471-4320.
4/10/2012
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District

28- ] Omaha

28-0010-000
28-0015-000
28-0017-000
28-0054-000
28-0059-000
28-0066-000
77-0001-000
77-0027-000
77-0037-000
77-0046-000

28-0001-000
28-0010-000
28-0015-000
28-0017-000
28-0054-000
28-0059-000
28-0066-000
77-0001-000
77-0027-000
77-0037-000
77-0046-000

28-0001-000
28-0010-000
28-0015-000

28-0017-000
28-0054-000
28-0059-000
28-0066-000
77-0001-000
77-0027-000
77-0037-000
77-0046-000

Elkhorn

DC West
Millard
Ralston
Bennington
Westside
Bellevue
P-LV
Gretna

So. Sarpy

District
Omaha
Elkhorn
DC West
Millard
Ralstan

Bennington
Waestside
Bellevue
P-LV
Gretna

So. Sarpy

District
Omaha
Elkhorn
DC West
Mitlard
Ralston
Bennington
Westside
Bellevue
P-Lv
Gretna
So. Sarpy

_""STATE AID / PROPERTY. VALUES / PROCEED

Eﬁm

[t

95-Cent Levy

385,209,962

Property Tax

State Aid Aug 2011 Aug 2012
Certification Property Property Estimated % Proceeds
04-10-12 Values Values Estimates Increase Minus 1%
166,070,553  19,232,921,295 19,347,882,679 0.60% 181,966,837
18,077,840 3,827,740,195 4,012,076,530 4.82% 37,733,580
2,689,632 723,695,170 738,525,685 2.05% 6,945,834
72,526,676 9,160,315,269 9,216,655,741 0.62% 86,682,647
10,926,337 1,516,507,365 1,538,322,950 1.44% 14,467,927
5,121,178 750,742,965 796,154,635 6.05% 7,487,834
30,330,745 3,241,522,035 3,246,575,285 0.16% 30,534,041
35,247,348 2,426,175,792 2,442,654,158 0.68% 22,973,162
30,150,655 4,113,352,450 4,205,943,695 2.25% 39,556,900
10,003,617 1,478,906,353 1,530,389,276 3.48% 14,393,311
4,065,381 1,074,296,755 1,092,218,496 1.67% 10,272,315
47,546,175,644 1.31%

Needs
477,548,237
52,083,463
7,724,547
187,346,285
26,783,097
14,795,662
55,799,234
85,774,074
£6,670,270
28,839,013
11,706,834

Distribution
219,049,426
23,544,229
3,338,827
78,858,055
9,893,028
7,316,426
16,229,640
36,565,999
39,443,691
13,752,928
5,022,139

State Aid
166,070,553
18,077,840
2,689,632
72,526,676
10,926,337
5,121,178
30,330,745
35,247,348
30,150,655
10,003,617
4,065,381

State Aid
Distribution

166,070,553
18,077,840
2,689,632
72,526,676
10,926,337
5,121,178
30,330,745
35,247,348
30,150,655
10,003,617
4,065,381

7 48,167,399,130
PROPERTY TAXFORMULA. "

OAR
71,732,640
8,236,954
1,380,638
28,511,117
5,029,047
1,666,808
7,705,485
10,506,000
13,349,315
3,783,102
2,144,826

10-Cent

Levy Proceeds

19,154,404
3,971,956
731,140
9,124,489
1,522,940
788,193
3,214,110
2,418,228
4,163,884
1,515,085
1,081,296

Property Tax

PT=N-SA-OAR
239,745,044
25,768,669
3,654,277
86,308,502
10,827,713
8,007,676
17,763,004
40,020,726
43,170,300
15,052,294
5,496,627

453,014,389

91.4%
219,049,426
23,544,229
3,338,827
78,858,055
9,893,028
7,316,426
16,229,640
36,565,999
39,443,691
13,752,928

(5,022,139 &

12-13
Estimates
404,274,383
45,554,025
6,759,599
160,509,220
22,342,304
13,225,797
49,774,495
74,231,575
73,758,231
25,271,631
10,168,817

495,814,831 453,014,389

11-12
Total
392,211,243
43,732,039
6,714,322
159,450,695
22,694,507
11,030,096
50,653,222
74,054,704
72,060,485
23,060,455
10,196,081

%
103.1%
104.3%
100.7%

100.7%
98.4%
119.8%
98.3%
100.2%
102.4%
105.6%
99.7%

b



Bellevue
South Sarpy **
DC West
Ft. Calhoun
Blair

Notris
Louisville
Omaha
Millard
Waverly
Conestoga
Lincoln
Papillion
Plattsmouth
Ralston
Westside
Elkhorn
Gretna

NE City

Bennington

Total

1.0493
1.0796
1.0860
1.1270
1.1858
1.1888
1.1972
1.2090
1.2100
1.2211
1.2376
1.2462
1.2568
1.2606
1.2628
1.2789
1.3150
1.3382
1.3659
1.3800

LEVY INFORMATION

2011-12
Gen. Other Valuation
1.0493 0.0000 2,426,175,792
1.0500 0.0296 1,074,296,755
1.0642 0.0318 723,695,170
1.0500 0.0770 312,414,148
1.0373  0.1485 1,356,869,500
1.0010 0.1878 920,886,205
0.9958 0.2014 385,371,604
1.0696 0.1394 19,232,921,295
1.0400 0.1700  9,160,315,269
1.0393 0.1818 1,193,903,385
1.0550 0.1826 534,617,818
1.0487 0.1975 16,342,181,625
1.0426 0.2142  4,113,352,450
1.0491  0.2115 616,080,402
1.0657 0.1971 1,516,507,365
1.1761  0.1028  3,241,522,035
1.0400 0.2750  3,827,740,195
1.0474 0.2908 1,478,906,353
1.0491 0.3168 718,726,788
1.0480 0.3310 750,742,965

** Second lowest total tax levy - 1.64 cents lower than #3.

P-12
Enroll

9,987
1,026
716
288
2,326
2,054
550
50,371
23,068
1,837
642
35,630
10,339
1,855
3,103
5,964
6,059
3,280
1,429
1,490

Value/Student

$ 242,933
$1,047,073
$1,010,747
$ 531,317
583,349
448,338
700,676
381,825
397,101
649,920
832,738
459,954
397,848
332,119
488,723
243,515
631,745
450,886
202,958
203,854

€9 &5 5 5 5 2 Hh 8 Bh A Bh A 81 ¥ &8 o

Tax per
Student

$ 2,549
$ 11,304
$ 11,078
$ 5988
6,917
5,330
8,388
4,616
4,805
7,936
10,306
9,732
5,000
4,187
6,172
6,951
8,307
6,034
6,870
6,953

€ F & A & H & B 8 o 6 & B e A
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