

**ESTIMATE**


**DATE**

EST4944

02/19/2026

**TOTAL**

USD \$2,982.50



## Hayes Enterprises LLC

Justin Hayes

4772 Trail Ridge Rd. Blair, NE 68008

4026990915

hayesenterprises01@gmail.com

TO

### Blair Depot

Jon Stewart / Dawn Nielsen

Lions Park

☎ 4024274448

☎ 4025338506

DESCRIPTION	AMOUNT
Sand / Refinish (3 coats Oil based finish in Satin)	\$5.50 x 415
	<u>\$2,282.50</u>

DESCRIPTION	AMOUNT
Sand / Refinish (3 coats Oil based finish in Satin)	\$5.50 x 415 <u>\$2,282.50</u>
Provide Generator and fuel for Sanding duration (220v)	\$250.00 x 1 <u>\$250.00</u>
Floor prep process to better secure existing movement in floor	\$450.00 x 1 <u>\$450.00</u>
<b>SUBTOTAL</b>	<b>\$2,982.50</b>
<b>TAX</b>	<b>\$0.00</b>
<b>TOTAL</b>	<b>USD \$2,982.50</b>

-Cash or checks are accepted

-payment with Credit Card results in a additional 3.5% fee

\* Please allow 5 days of no foot traffic for project completion. ( Monday- Friday) Scheduled for last week of April with possible move up date.

\* all stored items must be removed from the work area

\* customer understands that there will still be a high area in center where beam is placed and also, there will still be some movement in floor due to how it was originally installed. Any face nails on top of surface will be wood filled.